



STATEMENT OF COMPLIANCE TO THE TECHNICAL SPECIFICATIONS

PROJECT: CONTENT WRITER FOR THE TPB ANNUAL REPORT 2022 AND THE TPB CORPORATE BROCHURE (PR No. 10.032)

Quotation No. TPB-PR.2022.10.404

[Bidders must state here either "Comply" or "Not Comply" against each of the individual parameters of each Specification]

ITEM	SPECIFICATION	STATEMENT OF COMPLIANCE (COMPLY/NOT COMPLY)
1	The Content Writer will serve to write and shape the narratives and stories for TPB's Annual Report 2022 as a sharable Story/Journey Experience to an external audience. The Content Writer has the primary and overall duty of ensuring that the final report output is produced as one cohesive document seamlessly integrating of all annual report components while keeping the Reader in mind imprinting strong visibility and partnership with TPB stakeholders including current and prospective partners. This project may be home/remote/offsite based subject to the specifications in this TOR. Note that due to the nature of the assignment, there may be periods of time when no actual writing, research or editing will occur. Regardless, the Service Provider shall be reporting on a weekly basis directly to Project Officer and should be available as needed for face-to-face consultation at the TPB office as needed within the project period.	
2	 Objectives Production and output of the TPB Annual Report 2022 (digital and print); Production and output of the TPB Mid-year 2022 Executive Summary Report; 	

- 3. Production and output of the TPB Year-end 2022 Executive Summary Report;
- 4. Production and output of the TPB Corporate Brochure (digital and print); and
- 5. Nos. 1 to 4 subject to this Terms of Reference, subject to this Terms of Reference, the agreed upon timelines and final approval by the end user.

3 III. Scope of Services/Outputs and Deliverables:

- 1. Availability of the Service Provider during the duration of work specified in this TOR;
- 2. Familiarization with TPB and its existing programs, including review of organizational documents and meetings with key staff;
- 3. Submission of a Gantt Chart subject to end user approval to serve as reference for the agreed upon deliverables and timelines;
- 4. Story/Journey Experience/Narrative conception with the Reader in mind based on the TPB approved messaging with minimum of proposed three (3) themes each applicable for the Annual Report, the Mid-Year Report, the Year-end Report, and the Corporate Brochure.
- 5. Revision of the narrative conception based on discussion results subject to end user approval to include preliminary outlines each applicable for the Annual Report, the Mid-Year Report, the Year-end Report, and the Corporate Brochure.
- 6. Actual narrative drafts with all visual elements pegged each applicable for the Annual Report, the Mid-Year Report, the Year-end Report, and the Corporate Brochure.
- 7. Editing, revision and proofreading related to content and/or language of the running draft and story flow based on input from end user (maximum of three major revisions) each applicable for the Annual Report, the Mid-Year Report, the Year-end Report, and the Corporate Brochure.
- 8. Coordination with the Project Officers assigned and graphic designer-layout artist on the alignment of narratives and visuals for the Annual Report and Corporate Brochure. The Content Writer shall also proof-read the texts as they are laid out by graphic designer-layout artist.
- 9. Final narratives rewrite/draft in Word document format, including table of contents, photo captions and credit information subject to end user approval up to the level of the TPB Chief Operating Officer.
- 10. Proofreading of the four (4) mock-ups applicable for the Annual Report and Corporate Brochure.

_		
4	IV. Duration of Work	
	The engagement of the Service Provider will start from the date of receipt of the Notice	
	to Proceed (NTP) until all deliverables have been complied with but should not exceed 28	
	February 2023.	
	The above excludes the proofreading of the four (4) mockups as indicated in this TOR	
	which follows a different timeline.	
	Note: The consequence of the control	
	Note: The proposed time frame may be adjusted subject to the recommendations of the provider and the approval of TPB.	
5	V. TPB's Responsibilities as the End User:	
	v. TPB's Responsibilities as the End Oser.	
	TPB's Responsibilities as the End User:	
	In 5 5 Nesponsional as the Line oser.	
	1. Provide the Messaging, all raw data references and narrative report needed by	
	the Service Provider;	
	2. Provide input and feedback in a timely manner;	
	3. Invite and ensure the attendance of key staff as necessary to meetings when	
	scheduled; 4. Provide the Service Providers' team with a working area in TPB during visit (as	
	applicable)	
	5. Ensure that and online facility (i.e. online video conferencing) in case of virtual	
	meetings, as agreed upon by the Service Provider and TPB; and	
	6. Pay the professional fee as specified in this TOR	
6	VII. Approved Budget for the Contract	
	The Appreciate Divident for the Contract is Two Usuadred and Forth, They and Deces (Dh.D.	
	The Approved Budget for the Contract is Two Hundred and Forty Thousand Pesos (PhP 240,000.00), inclusive of all applicable taxes. Fees will be paid in percentage tranches	
	based on the output/milestone deliverables indicated in the Terms of Payment in VIII.	
7	VIII. Terms of Payment	
	Supplier preferably with a Landbank account. Payment will be made	
	through LBP bank deposit. In case the supplier does not have a	
	Landbank account, bank charges will be shouldered by the supplier.	
	TPB reserves the right to withhold all or a portion of payment if	
	performance is deemed unsatisfactory, if work/output is incomplete,	
	not delivered or failed to meet deadline/s set; or all other factors in	
	breach of this TOR.	
	The traditional consequence of the Consequence of t	
	The indicative payment scheme is as follows:	

Output/Milestone	% of Payments			
Tranche 1				
Upon satisfactory completion of the:				
1. Pre-consultancy meeting, and	20%			
2. Approval of the Ganttt Chart proposed				
by the End User				
3. Receipt of story conception with the				
Reader in mind based on the TPB				
approved messaging with minimum of				
proposed three (3) themes each				
Tranche 2				
Upon satisfactory approval of the:				
1. Revision of story conception based on				
discussion results subject to end user				
approval to include preliminary drafts	25%			
each applicable for the Annual Report,	25/0			
the Mid-Year Report, the Year-end				
Report, and the Corporate Brochure.				
2. Actual narrative drafts submitted each				
Tranche 3				
1. Upon satisfactory approval of revised				
second major revision based on input	15%			
from end user (maximum of three	15/0			
major corrections) applicable for the				
Tranche 4				
1. Upon approval of the final narrative				
drafts each applicable for the Annual	30%			
Report, the Mid-Year Report, the Year-				
Tranche 5				
1. Upon satisfactory completion of the				
proofreading of the four (4) mock-ups				
applicable for the Annual Report and	10%			
Corporate Brochure	10/0			
2. Upon approval of final output by TPB				
(narrative with layout) applicable for the				
TOTAL	100%			

Note: The indicative payment scheme and corresponding Output/Milestone payments may be amended based on the Project Gantt proposal of the Service Provider and subject to mutual agreement

		ween the Service Provider and TPB.	
8	IX.	Qualifications:	
	1.	The Service Provider must be a Filipino and PhilGEPS registered; preferably with	
		rch and/or economics background in addition to English language proficiency	
	2.	The Service Provider must have a minimum of three (3) years' demonstrable	
	•	ience Corporate Communication and in handling complex information	
	3.	The Service Provider will be expected to submit technical and financial proposals	
		includes:	
	a. b.	A brief profile of Content Writer; List and evidence of relevant work experience for at least 3 years;	
	c.	His/her Curriculum Vitae;	
	d.	Tax Identification Number;	
	e.	Evidence of a strong and stable internet connection subscription; and	
	f.	Other R.A. 9184 requirements as deemed necessary	
	4.	The Service Providers' submitted portfolio must show evidence of:	
	a.	Demonstrable, excellent comprehensive report writing skills. English fluency is	
	requi		
	b.	Excellent organizational skills;	
	C.	Experience in producing corporate products including the writing and editing of	
	d.	al Reports; Demonstrated ability to meet deadlines and work under pressure	
	5.	It is understood that the Service Provider has the ability to:	
	a.	Be flexible and respond to changes to graphics as part of the review and	
	feedb	ack process;	
	b.	Participate effectively in team-based, information-sharing collaborative	
	enviro	onment; and	
	c.	Focus on impact and results for the client	
	d.	Be available as needed for face-to-face consultation at the TPB office as needed	
		the project period.	
9	Χ.	I Invitation to Suppliers:	
	The	Service Provider is expected to submit technical and financial	
		posals which shall include:	
		A brief profile and description demonstrating the	
		,	
		professional/company qualification indicated in item IX;	
	_	Curriculum vitae of key personnel who will be assigned in the	
	•	Curriculum vitae of key personnel who will be assigned in the	
		projects showing competency, experience and areas of	
		specialization using the TPF6 Form; (see attached form, can submit	
		notarized or not notarized)	

	 List and evidence of relevant work experience for the last three (3) years (2020-2022 timeline); (see attached Statement of all Government & Private Contract completed which are similar in nature / List of all ongoing Government & Private Contract within the last 3 years) The winning Service Provider shall be determined in accordance with the process of R.A. 9184 and its Revised Implementing Rules and Regulations. The Service Providers' method statement/plan of approach must be responsive to the Scope of Work and clearly outline the proposed methodology/ approach. The method statement/plan of approach should articulate what value the Service Provider will add in achieving the stated objectives for the project. A proposed implementation plan must accompany the Service Providers' proposal and must clearly set out the timeframes for each required output to ensure that the deadlines are met. 	
	PROJECT OFFICER/CONTACT PERSON:	
	Mr. WILSON R. SUBA Acting Head Corporate Planning & Business Development Department E-mail address: wilson_suba@tpb.gov.ph Tel. No: 525-6443 / 525-9318 local 209 Ms. SHERYLL KARUNUNGAN Planning Officer III Corporate Planning & Business Development Department E-mail address: sheryIl_karunungan@tpb.gov.ph Tel. No: 525-6443 / 525-9318 local 212	
I hereby	y certify to comply and deliver all of the above requirements.	

Signature over Printed Name

of Authorized Representative

Date

Name of Company